BRUHAT BENGALURU MAHANAGARA PALIKE DASARAHALLI ZONE

Office of the Executive Engineer,

Dasarahalli Division, Hesaraghatta main Road, Bengaluru.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender)

Single & Two Cover System

(Through GOK e-Procurement Portal only)

No: BBMP/EE/DD/Ten/05/2017-18, Date: 04.12.2017

1 The Executive Engineer, Dasarahalli Division, BBMP invites tenders on behalf of the Commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in). The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract.

2 Tender documents may be **downloaded** from the e-procurement portal of the Government of Karnataka from **16.12.2017**

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be **submitted** online through e-procurement portal on or before **16.00 hours on 04.01.2018** and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

TIME SHEDULE:

Sl. No.	W. No	Name of Work	Amount put to tender (Rs. In lakhs)	EMD Amount	Cost of Tender form in Rs.	Period of Completion
1	12	Maintenance of roads using tractor & labours in ward no. 12 Shettyhalli, shettyhalli sub division	15.00	18750.00	As per eproc portal	180 Days
2	12	Maintenance of UGD in ward no. 12 Shettyhalli, shettyhalli sub division	25.00	50000.00	As per eproc portal	180 Days
3	12	Maintenance of borewells in ward no. 12 Shettyhalli, shettyhalli sub division	45.00	45000.00	As per eproc portal	180 Days
4	12	Improvements to roads and drains at abbigere old village near Govt., school abbigere in ward no. 12 Shettyhalli, shettyhalli sub division	50.00	100000.00	As per eproc portal	90 Days
5	12	Improvements to roads and drains at Medarahalli cross roads in ward no. 12 Shettyhalli, shettyhalli sub division	45.00	90000.00	As per eproc portal	90 Days

Scanned by CamScanner

6	12	Improvements to roads and drains at Shettyhalli old village in ward no. 12 Shettyhalli, shettyhalli sub division	40.00	80000.00	As per eproc portal	90 D
7	12	Improvements to road and drains at abbiger layout roads in ward no. 12 Shettyhalli, shettyhalli sub division	50.00	100000.00	As per eproc portal	90 Days
8	13	Engaging tractor and labours for maintenance of in ward no. 13 Shettyhalli sub division	10.00	25000.00	As per eproc portal	180 Days
9	13	Maintenance of footpath & construction of SSM wall and kerb in ward no. 13 Shettyhalli sub division	10.00	25000.00	As per eproc portal	180 Days
10	13	Construction of RCC drains at 8th cross left side in Santhosh Nagara in ward no. 13 Shettyhalli sub division	20.00	50000.00	As per eproc portal	90 Days
11	13	Construction of RCC drains at 8th cross right side in Santhosh Nagara in ward no. 13 Shettyhalli sub division	19.00	47500.00	As per eproc portal	90 Days
12	13	Construction of RCC drains at 7th cross in Santhosh Nagara and other roads in ward no. 13 Shettyhalli sub division	15.00	37500.00	As per eproc portal	90 Days
13	13	Construction of RCC drains at 6th cross in Santhosh Nagara and other roads in ward no. 13 Shettyhalli sub division	33.00	66000.00	As per eproc portal	90 Days
14	13	Construction of RCC drains at 1st cross in Ravindra Nagara and other roads in ward no. 13 Shettyhalli sub division	17.00	42500.00	As per eproc portal	90 Days
15	13	Construction of RCC drains in Vivekananda Road in ward no. 13 Shettyhalli sub division	26.00	52000.00	As per eproc portal	90 Days
16	13	Constructin of RCC drains in Vishweshwaraiah road and other roads in ward no. 13 Shettyhalli sub division	18.00	22500.00	As per eproc portal	90 Days
17	13	Construction of RCC drains in 16th B & 16th C cross BHEL Mini colony road in ward no. 13 Shettyhalli sub division	20.00	25000.00	As per eproc portal	90 Days
18	13	Construction of RCC drains 13th & 14th cross in Prahanth Nagara in ward no. 13 Shettyhalli sub division	31.00	31000.00	As per eproc portal	90 Days
19	13	Construction of RCC drains 7th and 9th cross Kalyana Nagara in ward no. 13 Shettyhalli sub division	22.00	44000.00	As per eproc portal	90 Days
20	13	Construction of RCC drains 8th cross and 10th cross in Kalayana nagara in ward no. 13 Shettyhalli sub division	20.00	50000.00	As per eproc portal	90 Days
21	13	Construction of RCC drains 17th B cross near Geetha School in Prashanth Nagara in ward no. 13 Shettyhalli sub division	15.00	37500.00	As per eproc portal	90 Days
22	14	Repais and maintenance of borewells at Sidedahalli village limit in Bagalagunte in W.No. 14	30.00	60000.00	As per eproc portal	180 Days
23	14	Improvements & construction of culverts in ward no. 14 Bagalagunte	10.00	25000.00	As per eproc portal	90 Days
24	14	Improvements to CC roads and drains at Muneshwara nagara in Bagalagunte in ward no. 14	20.00	50000.00	As per eproc portal	90 Days
25	14	Improvements to CC roads and drains at Havnoor layout in Bagalagunte in ward no. 14	20.00	50000.00	As per eproc portal	90 Days

Scanned by CamScanner

22 All the participants should produce all the original documents for verification wh ever necessary.

23 The work shall be carried out as per the directions of the BBMP and if neccessary in coordination with BESCOM, BWSSB, Other Agencies and Engineer in charge of Work.

24 No Joint Venture / Consortium is permissible.

25 Within 7 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Security Deposit of Tendered Amount in form of DD/FDR/BG drawn in favour of Commissioner, BBMP, Bengaluru payable at Bengaluru from nationalized / scheduled bank for an amount equivalent to 5% of the Contract price. Otherwise Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.

26 The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.

27 Conditional Tenders will not be entertained and they are summarily rejected.

28 Further particulars can be had from the office of the Executive Engineer, Dasarahalli Division, and BBMP on working days during Office Hours.

29 The Construction Debris Generated from the Work execution shall be removed from the work spot.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy submitted for favour of kind information to :

1 Worshipful Mayor, BBMP, Bengaluru.
2 The Commissioner, BBMP, Bengaluru.
3 The Special Commissioner (Project / Finance), BBMP, Bengaluru.
4 The Engineer-in-Chief, BBMP, Bengaluru.
5 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಗಮನಕ್ಕೆ ತರಲಾಗಿದೆ.
6 The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.
7 The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin.
9 CAO/ Chief Auditor, BBMP, Bengaluru.
10 I.T Advisor with a request to publish in the BBMP website.
11 PRO, BBMP, Bengaluru with a request to take need full action to publish the same in any two leading daily news papers in Kannada and English.
12 Notice Board/Office Copy.

Executive Engineer 04/12/17
Dasarahalli Division,

Scanned by CamScanner